DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/30/09
PAGE : 003 -1
TABULATION OF BIDS

FINAL
CONTRACT TITLE : GUARDRAIL UPGRADE, NEW CASTLE COUNTY, FY10 - FY12, OPEN END
CALL ORDER : 003 CONTRACT ID : 29-077-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/30/09 DISTRICT : M7
STATE/FEDERAL AID NO: ERRA-2009(28) CONTRACT TIME : 1095 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) : ERRA-2009(28)

THIS PROJECT IS FUNDED UNDER THE AMERICAN RECOVERY AND
REINVESTMENT ACT OF 2009. FURTHER INFORMATION IS AVAILABLE
AT OUR WEBSITE; WWW.DELDOT.GOV. THIS IS A WORK ORDER DRIVEN
CONTRACT TO REPLACE NON-STANDARD GUARDRAIL, GUARDRAIL
COMPONENTS AND END TREATMENTS AS REQUIRED FOR ALL
STATE-MAINTAINED ROADS IN CANAL DISTRICT. THE WORK SHALL
INCLUDE, BUT NOT BE LIMITED TO MAINTENANCE OF TRAFFIC,
REMOVAL AND REPLACEMENT OF NON-STANDARD GUARDRAIL,
COMPONENTS AND END TREATMENTS, TOPSOIL, SEEDING AND MULCHING
AND BORROW PLACEMENT AS REQUIRED OR DIRECTED BY THE ENGINEER
OR REPRESENTATIVE ON THE INDIVIDUAL WORK ORDERS.

INTEGRAL PORTLAND CEMENT CONCRETE CURB
AND GUTTER, TYPE 1

SET-ASIDE
VENDOR RANKING : Contract was awarded on 07/30/09 to vendor M L RUBERTON CONST CO INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 850, 000.00 176.7893% 100.0000%
1 M L RUBERTON CONST CO INC, P O BOX 564, HAMMONTON, NJ, 08037 S 480, 798.38 100.0000% 56.5645%
2 HIGHWAY SAFETY SYSTEMS INC, 716 WHITE HORSE PIKE, HAMMONTON, NJ, 08037 S 555,480.88 115.5330% 65.3507%
3 J FLETCHER CREAMER & SON INC, P O BOX 617, HAMMONTON, NJ, 08037 S 587,695.88 122.2333% 69.1407%
4 COLLINSON INC, 1773 POTTSTOWN PIKE, GLENMOORE, PA, 19343 S 619,457.38 128.8393% 72.8773%
5 LONG FENCE CO INC, 8545 EDGEWORTH DRIVE, CAPITOL HEIGHTS, MD, 20743-3790 S 722,004.88 150.1679% 84.9418%
6 L S LEE INC, 152 S SUMNER STREET, YORK, PA, 17404 S 758, 717.13 157.8036% 89.2608%
7 BYERS ELECTRICAL CONSTRUCTION, P O BOX 335, CLAYTON, NJ, 08312 S 891,985.74 185.5218% 104.9395%
I ( 0 ) [ ( 1 ) [ ( 2 )
|ENGINEER'S ESTIMATE |[M L RUBERTON CONST CO INC |HIGHWAY SAFETY SYSTEMS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i i it e
SECTION 0001  GUARDRAIL UPGRADE, NEW CASTLE COUNTY, FY10-FY12, OPEN END
| | |
0010 202000 25.000 CY | 38.00000 950.00] 10.00000 250.00| 10.00000 250.00
EXCAVATION AND EMBANKMENT | | |
0020 209006 60.000 CY | 29.00000 1740.00] 21.00000 1260.00] 5.00000 300.00
BORROW, TYPE F | | |
0030 302007 120.000 cCY | 93.00000 11160.00] 52.00000 6240.00] 14.00000 1680.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0040 701020 1000.000 LF | 50.00000 50000.00| 30.00000 30000.00| 37.00000 37000.00
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/30/09
PAGE 003 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE GUARDRAIL UPGRADE, NEW CASTLE COUNTY, FY10 - FY12, OPEN END
CALL ORDER 003 CONTRACT 1ID 29-077-01.01 COUNTIES NEW CASTLE
LETTING DATE 06/30/09 DISTRICT M7
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE |[M L RUBERTON CONST CO INC |HIGHWAY SAFETY SYSTEMS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0050 705001 1500.000 SF | 30.00000 45000.00| 6.00000 9000.00| 8.00000 12000.00
P.C.C. SIDEWALK, 4" | | |
0060 720005 13400.000 LF | 20.00000 268000.00] 6.95000 93130.00] 7.00000 93800.00
STEEL RAIL ELEMENT, STRAIGHT | | |
0070 720006 820.000 LF | 18.00000 14760.00]| 9.60000 7872.00| 15.80000 12956.00
STEEL RAIL ELEMENT, CURVED | | |
0080 720007 290.000 EACH | 70.00000 20300.00] 45.00000 13050.00] 38.00000 11020.00
GALVANIZED STEEL POSTS | | |
0090 720010 290.000 EACH | 17.00000 4930.00| 6.00000 1740.00]| 12.00000 3480.00
TREATED WOOD BLOCK | | |
0100 720041 410.000 EACH | 4.50000 1845.00| 6.00000 2460.00]| 12.00000 4920.00
REFLECTORIZED WASHERS | | |
0110 720050 1990.000 LF | 16.00000 31840.00] 14.50000 28855.00] 16.00000 31840.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0120 720527 590.000 EADY | 1.00000 590.00| 0.10000 59.00] 5.00000 2950.00
PLASTIC DRUMS | |
0130 720549 60.000 LF | 8.00000 480.00] 6.50000 390.00]| 50.00000 3000.00
GALVANIZED STEEL POST, EXTRA LENGTH | | |
0140 720585 60.000 EACH | 2530.00000 151800.00] 1850.00000 111000.00] 2300.00000 138000.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
0150 720586 35.000 EACH | 2200.00000 77000.00| 1650.00000 57750.00| 2200.00000 77000.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
0160 720588 10.000 EACH | 4200.00000 42000.00]| 4200.00000 42000.00]| 3100.00000 31000.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
3 | | |
0170 720603 60.000 EACH | 45.00000 2700.00] 11.00000 660.00] 30.00000 1800.00
REMOVE AND RESET GALVANIZED STEEL POST | | |
AND OFFSET BLOCK | | |
0180 725002 20.000 EACH | 2000.00000 40000.00]| 1500.00000 30000.00] 1000.00000 20000.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1 | | |
0190 726001 30.000 EACH | 530.00000 15900.00] 450.00000 13500.00]| 400.00000 12000.00
END ANCHORAGE | |
0200 732002 470.000 sSY | 4.50000 2115.00] 3.00000 1410.00]| 9.00000 4230.00
TOPSOIL, 6" DEPTH | | |
0210 734013 470.000 sSY | 1.50000 705.00] 1.00000 470.00] 3.00000 1410.00
| | |

PERMANENT GRASS SEEDING, DRY GROUND



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/30/09
PAGE 003 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE GUARDRAIL UPGRADE, NEW CASTLE COUNTY, FY10 - FY12, OPEN END
CALL ORDER 003 CONTRACT ID 29-077-01.01 COUNTIES NEW CASTLE
LETTING DATE 06/30/09 DISTRICT M7
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[M L RUBERTON CONST CO INC |HIGHWAY SAFETY SYSTEMS INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0220 735006 470.000 SY | 1.00000 470.00] 1.00000 470.00] 3.00000 1410.00
MULCHING, STRAW | | |
0230 742508 419.000 HOUR | 29.52000 12368.88| 29.52000 12368.88| 29.52000 12368.88
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0240 742517 95.000 HOUR | 42.80000 4066.00| 42.80000 4066.00] 42.80000 4066.00
FLAGGER, NEW CASTLE COUNTY, FEDERAL, | | |
OVERTIME | | |
0250 743003 80.000 EADY | 28.00000 2240.00] 10.00000 800.00] 100.00000 8000.00
ARROWPANELS, TYPE C | | |
0260 743500 75.000 EADY | 1.00000 75.00] 0.40000 30.00| 10.00000 750.00
WARNING LIGHTS, TYPE A | | |
0270 743501 75.000 EADY | 1.00000 75.00] 1.30000 97.50] 10.00000 750.00
WARNING LIGHTS , TYPE B | | |
0280 743525 420.000 EADY | 4.50000 1890.00] 1.00000 420.00] 25.00000 10500.00
TEMPORARY WARNING SIGNS | | |
0290 743537 30.000 EADY | 450.00000 13500.00| 100.00000 3000.00] 200.00000 6000.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
0300 758000 100.000 sSY | 60.00000 6000.00] 29.50000 2950.00] 10.00000 1000.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0310 763000 LUMP | 25500.12000 25500.12 5500.00000 5500.00] 10000.00000 10000.00
INITIAL EXPENSE | | |
SECTION TOTALS | $ 850, 000.00] $ 480, 798.38| $ 555,480.88
—————————————————————————————————————————— s
CONTRACT TOTALS | $ 850,000.00] $ 480, 798.38| $ 555,480.88

DBE GOALS




GUARDRAIL END TREATMENT ATTENUATOR, TYPE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/30/09
PAGE 003 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE GUARDRAIL UPGRADE, NEW CASTLE COUNTY, FY10 - FY12, OPEN END
CALL ORDER 003 CONTRACT 1ID 29-077-01.01 COUNTIES NEW CASTLE
LETTING DATE 06/30/09 DISTRICT : M7
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|J FLETCHER CREAMER & SON INC |COLLINSON INC |LONG FENCE CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 GUARDRAIL UPGRADE, NEW CASTLE COUNTY, FY10-FY12, OPEN END
| | |
0010 202000 25.000 cCY | 1.00000 25.00] 10.00000 250.00]| 180.00000 4500.00
EXCAVATION AND EMBANKMENT | | |
0020 209006 60.000 CY | 10.00000 600.00| 10.00000 600.00| 83.00000 4980.00
BORROW, TYPE F | | |
0030 302007 120.000 CY | 25.00000 3000.00] 10.00000 1200.00| 70.00000 8400.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0040 701020 1000.000 LF | 35.00000 35000.00] 40.00000 40000.00]| 44.00000 44000.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | | |
0050 705001 1500.000 SF | 5.00000 7500.00 | 15.00000 22500.00] 9.00000 13500.00
P.C.C. SIDEWALK, 4" | | |
0060 720005 13400.000 LF | 6.00000 80400.00] 7.00000 93800.00]| 15.50000 207700.00
STEEL RAIL ELEMENT, STRAIGHT | | |
0070 720006 820.000 LF | 7.00000 5740.00 | 10.00000 8200.00| 17.00000 13940.00
STEEL RAIL ELEMENT, CURVED | | |
0080 720007 290.000 EACH | 40.00000 11600.00]| 86.00000 24940.00] 68.00000 19720.00
GALVANIZED STEEL POSTS | | |
0090 720010 290.000 EACH | 10.00000 2900.00] 19.00000 5510.00]| 18.00000 5220.00
TREATED WOOD BLOCK | | |
0100 720041 410.000 EACH | 5.00000 2050.00]| 8.00000 3280.00] 6.00000 2460.00
REFLECTORIZED WASHERS | | |
0110 720050 1990.000 LF | 12.00000 23880.00] 16.25000 32337.50] 17.50000 34825.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0120 720527 590.000 EADY | 0.10000 59.00] 6.00000 3540.00]| 1.00000 590.00
PLASTIC DRUMS | |
0130 720549 60.000 LF | 5.00000 300.00]| 11.00000 660.00] 14.00000 840.00
GALVANIZED STEEL POST, EXTRA LENGTH | | |
0140 720585 60.000 EACH | 3450.00000 207000.00] 2090.00000 125400.00] 2100.00000 126000.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
0150 720586 35.000 EACH | 2750.00000 96250.00]| 2020.00000 70700.00| 1900.00000 66500.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
0160 720588 10.000 EACH | 3250.00000 32500.00] 3500.00000 35000.00] 3800.00000 38000.00
| | |
| | |

3



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/30/09
PAGE 003 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE GUARDRAIL UPGRADE, NEW CASTLE COUNTY, FY10 - FY12, OPEN END
CALL ORDER 003 CONTRACT ID 29-077-01.01 COUNTIES NEW CASTLE
LETTING DATE 06/30/09 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|J FLETCHER CREAMER & SON INC |COLLINSON INC |LONG FENCE CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0170 720603 60.000 EACH | 1.00000 60.00| 70.00000 4200.00] 20.00000 1200.00
REMOVE AND RESET GALVANIZED STEEL POST | | |
AND OFFSET BLOCK | | |
0180 725002 20.000 EACH | 900.00000 18000.00 | 1690.00000 33800.00] 1900.00000 38000.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1 | | |
0190 726001 30.000 EACH | 400.00000 12000.00| 735.00000 22050.00] 675.00000 20250.00
END ANCHORAGE | |
0200 732002 470.000 sSY | 1.00000 470.00] 10.00000 4700.00] 13.00000 6110.00
TOPSOIL, 6" DEPTH | | |
0210 734013 470.000 sSY | 0.50000 235.00| 3.00000 1410.00] 3.00000 1410.00
PERMANENT GRASS SEEDING, DRY GROUND | |
0220 735006 470.000 SY | 0.50000 235.00| 3.00000 1410.00] 3.00000 1410.00
MULCHING, STRAW | | |
0230 742508 419.000 HOUR | 29.52000 12368.88| 29.52000 12368.88| 29.52000 12368.88
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0240 742517 95.000 HOUR | 42.80000 4066.00] 42.80000 4066.00] 42.80000 4066.00
FLAGGER, NEW CASTLE COUNTY, FEDERAL, | | |
OVERTIME | | |
0250 743003 80.000 EADY | 10.00000 800.00] 67.00000 5360.00] 24.00000 1920.00
ARROWPANELS, TYPE C | | |
0260 743500 75.000 EADY | 0.10000 7.50| 110.00000 8250.00] 0.30000 22.50
WARNING LIGHTS, TYPE A | | |
0270 743501 75.000 EADY | 0.10000 7.50| 3.00000 225.00| 0.30000 22.50
WARNING LIGHTS , TYPE B | | |
0280 743525 420.000 EADY | 0.10000 42.00] 4.00000 1680.00| 2.50000 1050.00
TEMPORARY WARNING SIGNS | | |
0290 743537 30.000 EADY | 850.00000 25500.00] 84.00000 2520.00] 300.00000 9000.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0300 758000 100.000 sSY | 1.00000 100.00] 200.00000 20000.00] 250.00000 25000.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0310 763000 LUMP | 5000.00000 5000.00] 29500.00000 29500.00] 9000.00000 9000.00
INITIAL EXPENSE | | |
SECTION TOTALS | $ 587,695.88| $ 619,457.38] $ 722,004.88
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 587,695.88| $ 619,457.38] $ 722,004.88
DBE GOALS | % 5 % %




GUARDRAIL END TREATMENT ATTENUATOR, TYPE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/30/09
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TABULATION OF BIDS
FINAL
CONTRACT TITLE GUARDRAIL UPGRADE, NEW CASTLE COUNTY, FY10 - FY12, OPEN END
CALL ORDER 003 CONTRACT ID 29-077-01.01 COUNTIES NEW CASTLE
LETTING DATE 06/30/09 DISTRICT M7
SET-ASIDE
I ( 6 ) I ( 7 ) I ( )
|L S LEE INC |BYERS ELECTRICAL CONSTRUCTIO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
SECTION 0001 GUARDRAIL UPGRADE, NEW CASTLE COUNTY, FY10-FY12, OPEN END
| | |
0010 202000 25.000 cCY | 75.00000 1875.00] 35.00000 875.00]
EXCAVATION AND EMBANKMENT | | |
0020 209006 60.000 CY | 50.00000 3000.00] 45.00000 2700.00]
BORROW, TYPE F | | |
0030 302007 120.000 CY | 95.00000 11400.00| 125.00000 15000.00|
GRADED AGGREGATE BASE COURSE, TYPE B | |
0040 701020 1000.000 LF | 40.00000 40000.00| 80.00000 80000.00 |
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | | |
0050 705001 1500.000 SF | 10.00000 15000.00| 18.00000 27000.00]
P.C.C. SIDEWALK, 4" | | |
0060 720005 13400.000 LF | 15.00000 201000.00| 17.60000 235840.00|
STEEL RAIL ELEMENT, STRAIGHT | | |
0070 720006 820.000 LF | 15.00000 12300.00| 16.50000 13530.00|
STEEL RAIL ELEMENT, CURVED | | |
0080 720007 290.000 EACH | 55.00000 15950.00| 65.00000 18850.00 |
GALVANIZED STEEL POSTS | | |
0090 720010 290.000 EACH | 10.00000 2900.00] 15.00000 4350.00]
TREATED WOOD BLOCK | | |
0100 720041 410.000 EACH | 5.00000 2050.00] 6.00000 2460.00]
REFLECTORIZED WASHERS | | |
0110 720050 1990.000 LF | 20.00000 39800.00] 25.00000 49750.00 |
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0120 720527 590.000 EADY | 0.45000 265.50| 1.50000 885.00]
PLASTIC DRUMS | |
0130 720549 60.000 LF | 12.00000 720.00] 17.00000 1020.00]
GALVANIZED STEEL POST, EXTRA LENGTH | | |
0140 720585 60.000 EACH | 2850.00000 171000.00] 2750.00000 165000.00]
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
0150 720586 35.000 EACH | 2400.00000 84000.00 | 2500.00000 87500.00 |
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
0160 720588 10.000 EACH | 4000.00000 40000.00| 5500.00000 55000.00]
| | |
| | |

3



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/30/09
PAGE 003 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE GUARDRAIL UPGRADE, NEW CASTLE COUNTY, FY10 - FY12, OPEN END
CALL ORDER 003 CONTRACT ID 29-077-01.01 COUNTIES NEW CASTLE
LETTING DATE 06/30/09 DISTRICT
SET-ASIDE
I ( 6 ) I ( 7 ) I ( )
|L S LEE INC |BYERS ELECTRICAL CONSTRUCTIO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0170 720603 60.000 EACH | 25.00000 1500.00] 35.00000 2100.00]
REMOVE AND RESET GALVANIZED STEEL POST | | |
AND OFFSET BLOCK | | |
0180 725002 20.000 EACH | 1650.00000 33000.00] 1700.00000 34000.00]
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1 | | |
0190 726001 30.000 EACH | 670.00000 20100.00] 625.00000 18750.00 |
END ANCHORAGE | |
0200 732002 470.000 sSY | 12.60000 5922.00] 5.00000 2350.00]
TOPSOIL, 6" DEPTH | | |
0210 734013 470.000 sSY | 2.65000 1245.50] 2.50000 1175.00]
PERMANENT GRASS SEEDING, DRY GROUND | |
0220 735006 470.000 SY | 2.65000 1245.50] 3.50000 1645.00]
MULCHING, STRAW | | |
0230 742508 419.000 HOUR | 29.52000 12368.88| 29.52000 12368.88|
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0240 742517 95.000 HOUR | 42.80000 4066.00] 42.80000 4066.00]
FLAGGER, NEW CASTLE COUNTY, FEDERAL, | | |
OVERTIME | | |
0250 743003 80.000 EADY | 10.50000 840.00] 30.00000 2400.00]
ARROWPANELS, TYPE C | | |
0260 743500 75.000 EADY | 0.35000 26.25| 4.00000 300.00|
WARNING LIGHTS, TYPE A | | |
0270 743501 75.000 EADY | 1.10000 82.50] 4.00000 300.00|
WARNING LIGHTS , TYPE B | | |
0280 743525 420.000 EADY | 8.00000 3360.00] 8.00000 3360.00]
TEMPORARY WARNING SIGNS | | |
0290 743537 30.000 EADY | 200.00000 6000.00] 100.00000 3000.00]
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0300 758000 100.000 sSY | 27.00000 2700.00] 80.00000 8000.00|
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0310 763000 LUMP | 25000.00000 25000.00] 38410.86000 38410.86 |
INITIAL EXPENSE | | |
SECTION TOTALS | $ 758,717.13] $ 891,985.74] $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 758,717.13] $ 891,985.74] $

DBE GOALS

o°




